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This special provision was developed by the Bureau of Design and 
Environment to address concerns brought forward by the IDOT/Industry Joint 
Coop.  It replaces the BDE Special Provision “Additional Bidder Responsibility 
Evaluation Criteria”. 
 
It should only be inserted into 100% pcc patching contracts. 
 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the January 21, 2005 and subsequent lettings.  The 
Project Development and Implementation Section will include a copy in the 
contract. 
 
This special provision will be available on the transfer directory October 1, 
2004. 
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ADDITIONAL AWARD CRITERIA (BDE) 
 
Effective:  June 1, 2004 
 
It is essential to the needs of the Department that work is completed within the contract time 
allowed and that inconvenience to the traveling public is held to a minimum.  It is also essential 
to the public safety needs of the Department that open patches be closed according to the time 
limits set out in the contract.  Therefore, this special provision establishes additional award 
criteria in accordance with 44 Illinois Administrative Code 650.70 of the Rules for 
Prequalification of Contractors and Issuance of Plans and Proposals.  In addition to the 
prequalification rating established by the rule, the other award criteria advertised in the Invitation 
for Bids and procurement rules of the Department, the criteria set forth herein shall govern the 
award of this contract. 
 
Within seven (7) working days after the date of the letting, the as-read low bidder shall submit 
on the attached form, a work plan detailing the Contractor’s preparedness and manner of 
scheduling the work in order to explain how the Contractor will be able to complete work 
ordered in keeping with the contract lane restrictions and within allowable contract time.  As a 
part of the plan, the Contractor shall provide the names of key response personnel, the manner 
and means of establishing 24 hour contact with the key response personnel, and the 
identification of the source of supply and delivery for key materials. 
 
This contract does not allow for extensions of time due to interruptions of work or delivery of 
materials due to labor actions except for strikes or walkouts extending in duration more than five 
calendar days.  Therefore, the plan shall disclose whether the Contractor has been the subject 
of any labor action, including but not limited to the actions of informational pickets at or near its 
work locations in the past three years.  A Contractor making such a disclosure, shall incorporate 
in the work plan a full and complete description of the control, supply, and delivery of key 
materials.  Furthermore, in the case where key materials will be supplied to a Contractor making 
such a disclosure, by subcontractors or material suppliers not under the direct control of the 
Contractor, a written certification signed by the Contractor and supplier shall be provided 
guaranteeing the uninterrupted supply and delivery of said materials to the job-site regardless of 
the occurrence of any labor action for which an extension of time will not be allowed, including 
but not limited to informational pickets, and specifying the manner by which the key materials 
will be delivered.  For purposes of this special provision, key materials shall be defined as 
portland cement concrete. 
 
The plan will be judged based on completeness, thoroughness, and ability to meet the needs of 
the Department.  The Department reserves the right to confirm information contained in the 
submitted work plan with the Contractor, subcontractors, or material suppliers before the award 
of this contract.  After award, the work plan shall become part of the contract. 
 
Failure to submit the work plan within seven (7) working days after the date of the letting shall 
be cause to declare the submitted bid not responsive.  To meet the seven (7) day requirement, 
the bidder may send the work plan by certified mail or delivery service within the seven (7) 
working day period.  If a question arises concerning the mailing date of a work plan, the mailing 



date will be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the responsibility of 
the as-read low bidder to ensure that the postmark or receipt date is affixed within the seven (7) 
working days if the bidder intends to rely upon mailing or delivery to satisfy the submission day 
requirement.  The work plan is to be submitted to the Illinois Department of Transportation, 
Bureau of Design and Environment Room 323, 2300 South Dirksen Parkway, Springfield, Illinois 
62764 (Telefax: 217-785-1141).  It is the responsibility of the bidder to obtain confirmation of 
telefax delivery. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

ADDITIONAL AWARD CRITERIA 

 
The as-read low bidder shall submit this form within seven (7) working days after the date of the 
letting.  Failure to do so shall be cause to declare the submitted bid not responsive.  After 
award, this form shall become part of the contract. 
 
Company Name:________________________________________________________  
 
Contractor’s Key Response Personnel: 
 
Name: __________________________________ 24 Hour Contact #: ______________  
Name: __________________________________ 24 Hour Contact #: ______________  
 
Source of Supply and Delivery for Portland Cement Concrete: 
 
Name: ___________________________________Phone:_______________________  
Address:_______________________________________________________________  
 
Name: ___________________________________Phone:_______________________  
Address:_______________________________________________________________  
 
Name: ___________________________________Phone:_______________________  
Address:_______________________________________________________________  
 
Labor Action Disclosure: 
 
Has your company been the subject of labor actions including, but not limited to the actions of 
informational pickets at or near its work locations in the past three years? 
 
  Yes   No  
 
If yes, a written certification signed by the Contractor and supplier shall be provided 
guaranteeing the uninterrupted supply and delivery of materials.  Also, in the work plan 
below, include a complete description of the control, supply and delivery of key 
materials. 
 
Work Plan.  (Include work schedule to show how work ordered will fulfill contract lane 
restrictions within allowable contract time.) ____________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
______________________________________________________________________  
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